

DECISION ON EXTENSION OF THE SUBMISSION DEADLINE
PUBLICATION REFERENCE : REWASTE/CUIC/2026-01/SERVICES

Contracting Authority: Center for Understanding and Institutional Cooperation- CUIC

Project: REWASTE – Interreg VI-A IPA Programme “Greece – North Macedonia 2021–2027”

Procedure: Simplified Procedure

Date: 03.04.2026

1. Background

The Contracting Authority launched Procurement Procedure Ref Nr. *REWASTE/CUIC/2026-01/SERVICES* for the provision of services related to communication and dissemination, environmental education and awareness activities, and design, printing, and distribution of materials under the REWASTE project.

According to the Contract Notice and Tender Dossier, the **deadline for submission of tenders was set for 13 April 2026**.

2. Justification for Extension

It has been identified that **13 April 2026 is a public holiday / non-working day**, which may limit the ability of economic operators to submit their tenders within the prescribed deadline.

In accordance with the principles of:

- **equal treatment,**
- **fair competition,** and
- **transparency,**

and in order to ensure that all potential tenderers are provided with a reasonable and equal opportunity to prepare and submit their offers, the Contracting Authority considers it necessary to extend the submission deadline.

3. Decision

The Contracting Authority hereby decides to:

Extend the deadline for submission of tenders by one (1) day

“The ReWaste project is implemented within the framework of the Interreg VI-A IPA Programme ‘Greece – North Macedonia 2021–2027’ and is co-funded by the European Union at 80% and by national funds at 20%.”

- **Previous deadline:** 13 April 2026
- **New deadline:** 14 April 2026, 16:00 hrs, Local Time of the Contracting Authority

All other terms and conditions of the tender dossier remain **unchanged**.

4. Publication and Communication

This decision shall be:

- communicated to all invited tenderers; and
- published in the same manner as the original procurement notice.

5. Entry into Force

This decision enters into force on the date of its signature.

Signed:

Kujtim Kasam

Director

